



2020 Bulkhead Replacement, Various Locations  
 SCHEDULE OF PRICES (Cont.)

- 6. Bay Shore Drive Bulkhead, LUMP SUM work at  
 Two hundred fifty seven thousand, forty Dollars and  
 zero (\$257,040.00) Cents per LUMP SUM for  
 an estimated  
 1 LUMP SUM equals: \$257,040.00
  
- 7. Remove 12" CMP Pipe & Construct 12" ADS Pipe, UNIT PRICE work at  
 Four hundred fifty Dollars and  
 zero (\$450.00) Cents per LINEAR FOOT  
 for an estimated  
 10 LINEAR FEET equals: \$4,500.00
  
- 8. Reset 10" DIP Pipe, UNIT PRICE work at  
 Four hundred fifty Dollars and  
 zero (\$450.00) Cents per LINEAR FOOT  
 for an estimated  
 10 LINEAR FEET equals: \$4,500.00
  
- 9. Reset 12" ADS Pipe, UNIT PRICE work at  
 Four hundred fifty Dollars and  
 zero (\$450.00) Cents per LINEAR FOOT  
 for an estimated  
 10 LINEAR FEET equals: \$4,500.00
  
- 10. Fuel Price Adjustment, ALLOWANCE at ...  
 Five Thousand Dollars and  
 Cents. \$ 5,000.00

TOTAL BASE BID AMOUNT:  
 (for determining Bid Security)  
 Four hundred eighty seven thousand, eight hundred  
 zero Dollars and  
 zero Cents  
\$418,800.00

Note to Bidder: The apparent lowest responsible Bidders will be determined by Township of Brick from the sum of prices Bid for all Basic Pay Items plus, if applicable, those Optional Pay Items and Alternate Pay Items selected by Township of Brick. END OF SCHEDULE

Name of Bidder: R. K. McLean MCLC 00400-2 Signature of Bidder: [Signature]